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GENERAL NOTES:

1. SEE 1/A001 FOR SITE PLAN

. 2. SEE BELOW FOR DESCRIPTION OF PRIORITY LEVEL TAGS DEFINING THE SCOPE OF WORK TO BE
\1-]‘/.1.\-1 PERFORMED.
/ SITE LAYOUT PLAN

T-J... -y g . 3. SEE 2/0—4 FOR KEY NOTES USED TO DESCRIBE OBSERVED CONDITIONS & SCOPE OF WORK.

4. THERE ARE MANY AREAS THAT HAVE BEEN SUBJECTED TO MOISTURE PENETRATION OVER THE
! , YEARS. WHILE SOME SOURCES OF WATER INFILTRATION HAVE BEEN ELIMINATED IN PREVIOUS

_ Svapenced Bosler Cadng < m_l_\_m _Hu_’>Z RENOVATIONS, MANY OTHERS CONTINUE TO CAUSE PROBLEMS RESULTING IN PROGRESSIVE DAMAGE TO

= : : v @ NOT TO SCALE VARIOUS BUILDING COMPONENTS & ASSEMBLIES. INVESTIGATE PROBLEM AREAS INDICATED ON
wesd Moild-ip - 1 ELEVATIONS & IMPLEMENT REPAIRS AS DIRECTED BY THE ARCHITECT TO RESOLVE ALL IDENTIFIED
B SOURCES OF WATER PENETRATION BEFORE ANY FURTHER REPAIRS ARE MADE TO TERRA COTTA OR
BRICKWORK. INVESTIGATIVE WORK WILL REQUIRE DOCUMENTATION OF INVESTIGATION PRIOR TO REPAIR
WORK STARTING
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5. ALL TERRA COTTA MORTAR JOINTS, & JOINTS BETWEEN TERRA COTTA & ADJACENT BRICKWORK,
SHOULD BE CUT OUT & REPOINTED ON THE 9TH STREET & HAWTHORNE AVENUE ELEVATIONS. TERRA x ™
COTTA JOINTS INSTALLED IN THE 1993 RENOVATION DO NOT NEED TO BE REPOINTED UNLESS THERE

s, ARE OPEN OR DETERIORATED JOINTS. TOOL JOINTS TO A SLIGHTLY CONCAVE JOINT PROFILE. REFER
TO ELEVATION DRAWINGS & DETAILS FOR EXTENT OF REPOINTING @ OTHER LOCATIONS.

Moter

6. EVALUATE OPTIONS FOR REPAIRING TERRA COTTA IN PLACE UNLESS DAMAGED TERRA COTTA IS
SPECIFICALLY SCHEDULED FOR REPLACEMENT. CRACKS, SPALLS, & OTHER DAMAGE SHALL BE
PATCHED, REPAIRED, & COATED TO MATCH SURROUNDING TERRA COTTA UNITS. CONSIDER STONE AS
COST EFFECTIVE REPLACEMENT OPTION FOR TERRA COTTA @ BASE OF WATER TABLE. SEE ELEVATIONS
FOR PRIORITY OF REPAIRS & DETAILS FOR SPECIFIC SCOPE OF REPAIR.
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7. REMOVE & REPLACE LOOSE, MISSING OR SEVERELY DETERIORATED BRICKWORK W/ BRICK UNITS
TO MATCH EXISTING. \
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8. CUT OUT AND REPOINT ALL LOOSE, CRACKED, OPEN, MISSING OR OTHERWISE DETERIORATED
MORTAR JOINTS IN BRICKWORK. TOOL JOINTS TO CLOSELY MATCH THE ORIGINAL RAKED JOINT IN
APPEARANCE.

9. ALL ABANDONED STEEL AND MISCELLANEOUS HARDWARE SHOULD BE REMOVED OR CUT BACK FROM Arenitecture | Engineering | Planning

FACE OF WALL. REPOINT OR FILL HOLES W/ COLOR—MATCHED GROUT OR REPLACE BRICK AS o B o sss05 100
REQUIRED. SILICONE SEAL ANY REMAINING STEEL. Felephone 612,337 4100 Facsimile 612992 9013
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_ p 10. COMMON BRICKWORK REPAIR IS GENERALLY CONSIDERED A LOW PRIORITY AT THIS TIME. SEE
3L gz DETAILS FOR EXCEPTIONS. REPLACE DAMAGED OR MISSING BRICK & EXAMINE MORTAR JOINTS IN f
THESE AREAS. CUT OUT & REPOINT ALL JOINTS FOUND TO BE MISSING, LOOSE, DISINTEGRATED OR

OTHERWISE UNSOUND. THE JOINT PROFILE SHALL MATCH THE SURROUNDING AS CLOSE AS POSSIBLE. \
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ceale ...u\ .4u.a.,h fleons l | hereby certify that this plan, specification
P =J-O or report was prepared by me or under my
direct supervision and that | am a duly
LICENSED ARCHITECT

under the laws of the State of Minnesota
name: Gary A. Reetz

signature:

PRIORITY LEVEL:

registration number: 11362  date: om\om\om\

BASED ON THE ARCHITECT'S SURVEY OF THE BUILDING & CURRENT TERRA COTTA CONDITION, WORK TO BE COMPLETED
IS CATEGORIZED BY PRIORITY LEVEL. THE FOLLOWING PRIORITY LEVEL DESCRIPTIONS WERE USED TO DETERMINE & ﬁ
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project number: 0781-006-25
scale: NO SCALE
date: 10 april 2002
drawn by: VAL

IDENTIFY THE BASE BID & UNIT PRICE SCOPE OF WORK INTENDED FOR THE PROJECT. PRIORITY LEVEL "A” IS
Srcrion THRY TrXga. S5 CONSIDERED PART OF THE BASE BID. PROVIDE UNIT PRICES FOR PRIORITY LEVELS "B” THROUGH "E” BASED ON AREAS

Comsyi=s S INDICATED ON THE ELEVATION SHEETS. PRIORITY LEVELS "C” & "D” INCLUDE INDIVIDUAL TERRA COTTA UNIT REPAIR OR
Ar D . REPLACEMENT. INCLUDE PRICING FOR TYPICAL UNITS THAT ARE REPRESENTATIVE OF CURRENT DAMAGE.
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A @ CRITICAL— CONDITIONS ARE A POTENTIAL LIFE SAFETY HAZARD
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6 HIGH PRIORITY— CONDITIONS PRESENT ARCHITECTURAL AND/OR STRUCTURAL ISSUES REQUIRING IMMEDIATE ATTENTION TO
PREVENT FURTHER DAMAGE THAT COULD EASILY BECOME A LIFE SAFETY ISSUE IN THE NEAR FUTURE.
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MODERATE PRIORITY— CONDITIONS PRESENT ARCHITECTURAL ISSUES THAT ARE PROBLEMATIC BUT NOT IMMEDIATELY m_l_mml_l __/_Dmx
THREATENING. DELAYED REPAIR WILL CAUSE ADDITIONAL DETERIORATION & INCREASED REPAIR COSTS.
TERRA COTTA &

LOW PRIORITY= CONDITIONS PRESENT ARCHITECTURAL ISSUES THAT CAN BE DELAYED FOR THE TIME BEING. DELAYED MASONRY REPAIR
REPAIR WILL CAUSE CONTINUED DETERIORATION THAT OVER TIME WILL LEAD TO MORE SERIOUS DAMAGE.

(3 ORIGINAL ORPHEUM THEATRE SECTION @ 9TH ST (5)ORIGINAL ORPHEUM THEATRE TERRA COTTA DETAILS <O WHURY- ISSUES IRE COMETC AESTHETC OR WAGE RELATED. DELATED REPARS WL HAVE NO PACT ON T
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